GENERAL SHEET NOTES

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

o — , N SN TN N N TN N SN , SR B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
(G ) H ) () (J.1) WJ.7) \J-9) (k.4) (K. @) (L) (N ) ( 0 ) REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
N N ~ N - ~ N N g N VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.
C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
, | | | | DONE.
. ) \\\
AN / D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
AN S/ . WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR’S FAILURE TO BECOME
. N FAMILIAR WITH ALL PLUMBING CONDITIONS.
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1 ] e T 3. REMOVE EXISTING PLUMBING BACK TO THIS POINT. SEE SHEET P2.2A FOR NEW WORK.
— | 4. EXISTING PLUMBING SHOWN LIGHT IS TO REMAIN.
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GENERAL SHEET NOTES

DONE.

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON—WORKING HOURS.

C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING

D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FAILURE TO BECOME
FAMILIAR WITH ALL PLUMBING CONDITIONS.
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1. REMOVE EXISTING PLUMBING FIXTURE AND ASSOCIATED ROUGH-IN PLUMBING.
2. REMOVE PLUMBING SHOWN BOLD AND DASHED ALONG WITH ASSOCIATED VALVES, STOPS
AND INSULATION.
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N N TN A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
(97) () (0) TO BE TURNED OVER TO OWNER.
\_.E, e N
; =l | B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
' j REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
! g VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.
NS N C 1 \ {19 C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
: . . VAR, EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
| N , o/ DONE.
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. u U | D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
S| e T T 77 P b O 0 O | i e e i WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FAILURE TO BECOME
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GENERAL SHEET NOTES

DONE.

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.

C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING

D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FAILURE TO BECOME
FAMILIAR WITH ALL PLUMBING CONDITIONS.

SHEET

KEYNOTES

1. REMOVE EXISTING VENT PIPING SHOWN BOLD AND DASHED ALONG WITH ASSOCIATED PIPE
HANGERS.

2. EXISTING 5" STORM WATER PRIMARY DRAIN TO FIRST FLOOR TO REMAIN.

3. REMOVE EXISTING VENT BACK TO THIS POINT. SEE SHEET P2.5A FOR NEW WORK. COORDINATE
VENT REMOVAL WITH EXISTING LABORATORY OPERATION.

4. EXISTING SANITARY PIPING SHOW LIGHT IS TO REMAIN.
5. REMOVE EXISTING VENT RISER. SEE SHEET P1.5 FOR CONTINUATION OF DEMOLITION WORK.

6. REMOVE EXISTING STORM WATER RISER AT ROOF TO 12" BELOW ROOF DECK. SEE P1.5 FOR
CONTINUATION OF DEMOLITION WORK. SEE SHEET P2.5A FOR NEW WORK.

7. REMOVE EXISTING STORM WATER OVERFLOW RISER AT ROOF BELOW ROOF DECK. SEE
P1.5 FOR CONTINUATION OF DEMOLITION WORK. SEE SHEET P2.5A FOR NEW WORK.

8. REMOVE EXISTING STORM WATER OVERFLOW PIPING BACK TO THIS LOCATION. SEE SHEET P2.5A
FOR NEW WORK.

85A

=y

]
—

YA

WORK

SECOND FLOOR KEY PLAN puan

AREA OF —/

=

NOT TO SCALE NORTH
FOR_CONSTRUCTION

” a 19 o1 SECOND FLOOR SANITARY REPLACE AND MODERNIZE][ 11/01/2011

POWER i DEMOLITION PLAN SURGERY / INTENSIVE |
XNV ENGINEERS Architects and Planners, Chartered | ssur AREA A CARE UNIT 531-317
2041 South Cobalt Point Way 565 W. Myrtle Street, Suite 225 Boise, Idaho 83702-7606 gg??-vg\{l_xv Abord APPROVED: CHIEF OF FACILITY MANAGEMENT SERVICE BUILDING N;?)BER CHECKjEB) DRAWNJA DRAWING NO.
2062888100 . P1.3A

REVISIONS DATE | VAMC BOISE, IDAHO owe 129 oF 188 DEPARTMENT OF VETERANS AFFAIRS




A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.
B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON—-WORKING HOURS.
C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
DONE.
D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
B B B B B N WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FALURE TO BECOME
\ (1) m N e m O N FAMILAR WITH ALL PLUMBING CONDITIONS.
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o | | NEW WORK.
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GENERAL SHEET NOTES

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.

C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
DONE.

D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FAILURE TO BECOME
FAMILIAR WITH ALL PLUMBING CONDITIONS.

SHEET KEYNOTES

1. REMOVE EXISTING VENT PIPING SHOWN BOLD AND DASHED ALONG WITH ASSOCIATED PIPE
HANGERS.

2. REMOVE EXISTING VENT PIPING DOWN TO SECOND FLOOR AND COMPLETE REMOVAL TO EXISTING
PLUMBING FIXTURE. PATCH AND SEAL EXISTING FLOOR PENETRATIONS TO MAINTAIN EXISTING FIRE
RATING. COORDINATE FLOOR REPAIR WORK WITH GENERAL CONTRACTOR AND ARCHITECTURAL
DRAWINGS.

3. REMOVE EXISTING VENT BACK TO THIS POINT. SEE SHEET P2.6A FOR NEW WORK.

4, EXISTING 2 1/2" VENT THROUGH ROOF TO REMAIN.

5. CAP EXISTING VENT AT SHAFT WALL. PATCH AND REPAIR SHAFT WALL TO MAINTAIN 2 HOUR
FIRE RATING.

6. EXISTING SANITARY PIPING SHOWN LIGHT IS TO REMAIN.

7. COORDINATE ACTUAL FIELD LOCATION OF EXISTING STORM SEWER WITH NEW FIRE RATED WALL
ASSEMBLY AT NEW CLEAN SUPPLY ROOM SHOWN ON SHEET P2.6A AND RELOCATE AS REQUIRED
AND/OR NECESSARY TO ALLOW FOR NEW CONSTRUCTION.

8. CAP EXISTING VENT AT THIS LOCATION.

9. VERIFY EXISTING VENT CONNECTIONS TO SECOND FLOOR FIXTURES AND SCHEDULE

DISCONNECTION OF SERVICE WITH VA PRIOR TO COMMENCING DEMOLITION WORK. SEE SHEET
P2.6A FOR NEW WORK.
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GENERAL SHEET NOTES

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING -
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.

C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
DONE.

D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR'S FAILURE TO BECOME
FAMILIAR WITH ALL PLUMBING CONDITIONS.

SHEET KEYNOTES

1. REMOVE EXISTING VENT PIPING SHOWN BOLD AND DASHED ALONG WITH ASSOCIATED PIPE
HANGERS.

2. REMOVE EXISTING VENT AND SANITARY WASTE PIPING DOWN TO SECOND FLOOR AND COMPLETE
REMOVAL TO EXISTING PLUMBING FIXTURE. PATCH AND SEAL EXISTING FLOOR PENETRATIONS TO
MAINTAIN EXISTING FIRE RATING. COORDINATE FLOOR REPAIR WORK WITH GENERAL CONTRACTOR.

3. REMOVE EXISTING VENT BACK TO THIS POINT. SEE SHEET P2.6B FOR NEW WORK.

4, EXISTING 2 1/2" VENT THROUGH ROOF TO REMAIN.

5. EXISTING SEWAGE EJECTOR VAC PUMP AND ORAL EVAC VENTS ARE TO BE REMOVED AND
RELOCATED. REMOVE VENTS DOWN TO SECOND FLOOR. PATCH AND SEAL EXISTING FLOOR
PENETRATION TO MAINTAIN EXISTING FIRE RATING. COORDINATE FLOOR REPAIR WORK WITH
GENERAL CONTRACTOR. SEE SHEET P1.3B FOR CONTINUATION OF DEMOLITION WORK AND P2.5A
FOR NEW WORK.

6. REMOVE EXISTING SEWAGE EJECTOR, VAC PUMP AND ORAL EVAC VENTS THROUGH ROOF.
SEE SHEET P1.5 FOR CONTINUATION OF DEMOLITION WORK.

7. EXISTING SANITARY PIPING SHOW LIGHT IS TO REMAIN.

8. EXISTING 6" STORM SEWER DOWN TO SECOND FLOOR COORDINATE EXISTING RISER LOCATION
WITH LAY-OUT OF NEW OPERATING SUITE. SEE SHEET P2.6B FOR SUITE LAY-OUT.

9. REMOVE EXISTING VENT PIPING DOWN TO SECOND FLOOR. PATCH AND SEAL EXISTING FLOOR
PENETRATIONS TO MAINTAIN EXISTING FIRE RATING. COORDINATE FLOOR REPAIR WORK WITH
GENERAL CONTRACTOR.

10. CAP EXISTING VENT AT THIS LOCATION.

11. REMOVE EXISTING VENT THROUGH ROOF AT THIS LOCATION. COORDINATE ROOF REPAIR WITH
GENERAL CONTRACTOR. SEE SHEET P1.5 FOR CONTINUATION.
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ROOF SANITARY DEMOLITION PLAN

SCALE: 1/4 = 1-0°

GENERAL SHEET NOTES

A. AS APPLICABLE THIS CONTRACTOR SHALL VERIFY AND COORDINATE PLUMBING EQUIPMENT
TO BE TURNED OVER TO OWNER.

B. THIS CONTRACTOR SHALL VERIFY ALL AREAS SERVED BY PLUMBING SYSTEMS BEING
REMOVED AND COORDINATE ALL DOWNTIME AND NEW SYSTEM ARRANGEMENTS WITH THE
VA HOSPITAL. WORK MAY HAVE TO BE PERFORMED DURING NON-WORKING HOURS.

C. THIS CONTRACTOR WHERE REQUIRED SHALL PROVIDE A TEMPORARY MEANS FOR KEEPING
EXISTING PLUMBING SYSTEMS IN SERVICE WHILE DEMOLITION AND NEW WORK IS BEING
DONE.

D. CONTRACTOR SHALL FIELD VERIFY ALL PLUMBING ITEMS PRIOR TO COMMENCING NEW
WORK. NO ADDITIONAL COSTS WILL BE ALLOWED FOR CONTRACTOR’'S FAILURE TO BECOME
FAMILIAR WITH ALL PLUMBING CONDITIONS.

SHEET KEYNOTES

1. REMOVE EXISTING PRIMARY/SECONDARY ROOF DRAINS. SEE SHEET P1.2 FOR CONTINUATION OF
DEMOLITION WORK.

2. REMOVE EXISTING VENT TO 12" BELOW EXISTING ROOF DECK. SEE SHEET P2.1 FOR NEW
WORK AND SHEET P1.3A FOR CONTINUATION OF DEMOLITION.

3. REMOVE EXISTING 5" PRIMARY/SECONDARY ROOF DRAINS 12" BELOW EXISTING ROOF DECK. SEE
SHEET P2.1 FOR NEW WORK AND SHEET P1.3A FOR CONTINUATION OF DEMOLITION.

4. REMOVE EXISTING VENT. SEE SHEET P1.2 FOR CONTINUATION OF DEMOLITION WORK.

5. EXISTING VENTS TO BE REMOVED AND RELOCATED. PATCH AND REPAIR EXISTING ROOF
STRUCTURE. COORDINATE ROOF REPAIR WITH GENERAL CONTRACTOR. SEE SHEET P1.4B FOR
CONTINUATION.

6. EXISTING VENTS TO REMAIN.

7. EXISTING ROOF DRAIN TO REMAIN.

8. REMOVE EXISTING VENT THROUGH ROOF. SEE SHEET P1.4B FOR CONTINUATION.
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GENERAL SHEET NOTES

X

A. THIS PROJECT WILL BE ACCOMPLISHED IN PHASES. THE CONTRACTOR IS TO ALLOW A
MINIMUM OF 14 DAYS DOWN TIME BETWEEN EACH PHASE. THIS IS TO ALLOW THE MEDICAL
CENTER TIME TO RELOCATE PERSONNEL, EQUIPMENT, AND FURNISHINGS. ALL WORK IN A
GIVEN PHASE (INCLUDING ALL PUNCHLIST ITEMS) MUST BE COMPLETED PRIOR TO THE VA
DOWN TIME. DOWN TIME IS INCLUDED IN THE OVERALL PROJECT SCHEDULE.

B. THE CEILING SPACE FROM THE BOTTOM OF THE CEILING GRID TO A MINIMUM OF 6"
ABOVE THE BOTTOM OF THE CEILING GRID IS RESERVED FOR INSTALLATION OF CEILING
MOUNTED ITEMS (L.E. LIGHT FIXTURES, SPEAKERS, DIFFUSERS). NO PIPING, DUCTWORK,
CONDUITS, ETC., EXCEPT DROPS SERVING THE CEILING MOUNTED ITEMS, IS ALLOWED TO
BE INSTALLED IN THIS SPACE, UNLESS OTHERWISE APPROVED BY THE RESIDENT ENGINEER.

C. CONTRACTOR IS REQUIRED TO FOLLOW ALL OSHA REGULATIONS CONCERNING
CONSTRUCTION. THE SUPERINTENDENT IS REQUIRED TO HAVE COMPLETED, AS A MINIMUM,
OSHA'S 10—HOUR TRAINING AND BE KNOWLEDGEABLE OF GENERAL SAFETY REQUIREMENTS
FOR CONFINED SPACES, FALL PROTECTION, PERSONAL PROTECTIVE EQUIPMENT, TRENCHING,
SCAFFOLDING, CRANES, ELECTRICAL, ETC. APPLICABLE SUBCONTRACTORS ARE TO HAVE A
COMPETENT PERSON ON SITE WHEN REQUIRED BY OSHA. IF ACCESSING A CONFINED
SPACE, THE CONTRACTOR IS REQUIRED HAVE THEIR OWN CONFINED SPACE AIR MONITOR
AND TO TEST THE AR PRIOR TO ENTERING ANY CONFINED SPACE. IF THE CONTRACTOR
MUST ENTER A SANITARY SEWER MANHOLE, IN ADDITION TO A CONFINED SPACE AR
MONITOR, THEY MUST HAVE PROPER OSHA RESCUE EQUIPMENT FOR A PERMIT REQUIRED
CONFINED SPACE. WHERE IT IS NOT POSSIBLE FOR THE VA TO SHUTDONWN AN
ELECTRICAL PANEL OR CIRCUIT, THE CONTRACTOR MUST PROVIDE AND USE THE
APPROPRIATE SAFETY CLOTHING AND EQUIPMENT AS REQUIRED BY NFPA 70E. THE VA
WILL BE MONITORING THE CONTRACTOR'S COMPLIANCE WITH OSHA REGULATIONS. FAILURE
TO COMPLY IS GROUNDS FOR STOPPING WORK.

D. CONSTRUCTION FOR THIS PROJECT WILL TAKE PLACE IN BUILDINGS THAT REMAIN
OCCUPIED BY HOSPITAL STAFF AND PATIENTS. DUST CONTROL, NOISE, AND VIBRATION
ARE AREAS OF MAJOR CONCERN. THE CONTRACTOR WILL BE REQUIRED TO MAINTAIN AR
TIGHT DUST BARRIERS AND EXHAUST FANS DURING THE DURATION OF DUST PRODUCING
WORK AS SPECIFIED AND DIRECTED BY THE RESIDENT ENGINEER. SEE SPECIFICATION,
SECTION 01010, ARTICLE 1.6, ALTERATIONS, PARAGRAPH PROTECTION, FOR ADDITIONAL
INFORMATION. WORK THAT CREATES EXCESSIVE NOISE AND/OR VIBRATIONS MUST BE
CAREFULLY SCHEDULED AND COORDINATED WITH THE HOSPITAL. THERE WILL BE TIMES
WHEN NOISE OR VIBRATION PRODUCING WORK WILL NOT BE ALLOWED AND IT WILL HAVE
TO BE SCHEDULED FOR OTHER NON-CRITICAL TIMES.

E. VA WILL SHUT DOWN EXISTING UTILITY SYSTEM AS NECESSARY FOR CONTRACTOR TO
PERFORM REQUIRED WORK. CONTRACTOR IS RESPONSIBLE FOR DRAINING EXISTING WET
SYSTEMS, SUCH AS WATER, CHILLED WATER, HEATING WATER ETC. AS REQUIRED TO
ACCOMPLISH NEW WORK. CONTRACTOR IS ALSO RESPONSIBLE FOR RE-FILLING SYSTEMS
INCLUDING ADDING CHEMICAL AS REQUIRED. IT IS ACCEPTABLE TO SALVAGE EXISTING
TREATED WATER IN CLEAN STORAGE CONTAINERS APPROVED BY THE VA, AND RE-INJECT IT
INTO THE SYSTEM UPON COMPLETION OF WORK. ANY TREATED WATER NOT RE-INJECTED IS
TO BE PROPERLY DISPOSED OF.

F. ALL PIPING IN FINISHED ROOMS OR SPACES SHALL BE CONCEALED IN A FURRED CHASE
OR ABOVE THE HARD SUSPENDED CEILING.

G. ACCESS PANELS IN HARD SUSPENDED CEILINGS ARE REQUIRED FOR ALL VALVES, TRAPS,
CLEANOUTS, CONTROLS, ETC. ACCESS PANELS SHALL BE FURNISHED AND INSTALLED
UNDER THE ARCHITECTURAL SPECIFICATIONS.

H. ALL PLUMBING ABOVE FINISHED FLOOR IS TO BE HUNG AS TIGHT AS POSSIBLE TO
STRUCTURE TO ALLOW FOR THE INSTALLATION OF HVAC SYSTEMS. COORDINATE ALL INVERT
ELEVATIONS AND OFFSETS WITH HVAC CONTRACTOR.

l. PLUMBING SHOWN LIGHT IS EXISTING. PLUMBING SHOWN BOLD IS NEW AND PART OF THIS
CONTRACT.

J. SEE PLUMBING FIXTURE SCHEDULE ON SHEET PO.2 FOR TECHNICAL AND DESIGN BASIS
INFORMATION.

. PLUMBING SHALL UTILIZE EITHER CLEVIS OR TRAPEZE HANGER SYSTEMS. SEE DETAIL
2/P6.0 AND MECHANICAL SPECIFICATIONS.

SHEET KEYNOTES

4. CAP PLUMBING FOR FUTURE USE.

1. DROP DOWN TO SINK WITH 1/2" DOMESTIC COLD AND HOT WATER.
2. DROP DOWN TO SHOWER VALVE WITH 3/4” DOMESTIC COLD AND HOT WATER.

3. LOCATE AND COORDINATE ISOLATION VALVE LOCATION WITH HVAC TO PROVIDE EASY
ACCESSIBILITY FOR SERVICE FROM HALL/CORRIDOR.

5. DROP DOWN TO WATER CLOSET WITH 1" DOMESTIC COLD WATER.
6. DROP DOWN TO LAVATORY WITH 1/2" DOMESTIC COLD AND HOT WATER.

7. NATURAL GAS CONNECTION TO EXISTING BY OTHERS (NIC) CONTRACTOR SHALL
COORDINATE LOCATION WITH ADJACENT VA PROJECT.

8. CONNECT TO EXISTING DOMESTIC HOT WATER SUPPLY. COORDINATE SERVICE DOWN TIME
WITH ED DEPARTMENT AND VA.

9. CONNECT TO EXISTING DOMESTIC COLD AND HOT WATER SUPPLY. COORDINATE SERVICE
DOWNTIME WITH ED DEPARTMENT AND VA COTR.

10. PROVIDE FLEXIBLE COUPLER AT BUILDING EXPANSION JOINT.
11. PROVIDE CIRCUIT SETTER AND BALANCE TO VALUE SHOWN.

12. CONTRACTOR TO VERIFY SIZE OF EXISTING DOMESTIC COLD WATER SIZE TO INSURE
CAPACITY AT NEW CONNECTION. IF CONNECTION SIZE IS NOT ADEQUATE, PROVIDE NEW
2 1/2" SERVICE FROM EXISTING DOMESTIC RISER AT SHAFT.

13. 1/2" DOMESTIC COLD WATER TO REFRIGERATOR. PROVIDE RECESSED UTILITY BOX WITH
SHUT—OFF VALVE AND STOP (GUY GRAY MODEL MIB1) FOR REFRIGERATOR CONNECTION.
COORDINATE UTILITY BOX ROUGH—IN WITH EQUIPMENT AND ARCHITECTURAL DRAWINGS.

14. DROP DOWN TO SERVICE SINK WITH 3/4" DOMESTIC COLD AND HOT WATER.

15. BASED ON SERVICE SIZE CONFIRMATION, PROVIDE NEW CONNECTION TO EXISTING
DOMESTIC WATER AT THIS LOCATION. REFERENCE NOTE 12.

16. CONNECT TO EXISTING HOT WATER RECIRCULATION LOOP WITH NEW AT THIS LOCATION
FOR SECOND FLOOR FUTURE EXPANSION.

17. RISE UP TO FLOOR ABOVE WITH 3/4" DOMESTIC HOT WATER RECIRCULATION, 1”
DOMESTIC HOT WATER AND 2" DOMESTIC COLD WATER FOR SECOND FLOOR FUTURE
EXPANSION. SEE PARTIAL SECOND FLOOR PLUMBING PLAN THIS SHEET FOR
CONTINUATION.

18. DOMESTIC HOT WATER RECIRCULATION, DOMESTIC HOT WATER AND DOMESTIC COLD WATER
UP FROM FLOOR BELOW. RISE UP TO UNDERSIDE OF STRUCTURE AND PROVIDE
ISOLATION VALVE AND CAP FOR FUTURE SERVICE. SEE FIRST FLOOR PLUMBING PLAN THIS
SHEET FOR CONTINUATION.

19. INSTALL TRAP PRIMER ASSEMBLY FOR DECONTAMINATION SHOWER. SEE PLUMBING
FIXTURE SCHEDULE FIXTURE P-804 FOR MAKE AND MODEL ON SHEET PO.2.
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GENERAL SHEET NOTES

ey

A. THIS PROJECT WILL BE ACCOMPLISHED IN PHASES. THE CONTRACTOR IS TO ALLOW A
MINIMUM OF 14 DAYS DOWN TIME BETWEEN EACH PHASE. THIS IS TO ALLOW THE MEDICAL
CENTER TIME TO RELOCATE PERSONNEL, EQUIPMENT, AND FURNISHINGS. ALL WORK IN A
GIVEN PHASE (INCLUDING ALL PUNCHLIST ITEMS) MUST BE COMPLETED PRIOR TO THE VA
DOWN TIME. DOWN TIME IS INCLUDED IN THE OVERALL PROJECT SCHEDULE.

B. THE CEILING SPACE FROM THE BOTTOM OF THE CEILING GRID TO A MINIMUM OF 6"
ABOVE THE BOTTOM OF THE CEILING GRID IS RESERVED FOR INSTALLATION OF CEILING
MOUNTED ITEMS (I.E. LIGHT FIXTURES, SPEAKERS, DIFFUSERS). NO PIPING, DUCTWORK,
CONDUITS, ETC., EXCEPT DROPS SERVING THE CEILING MOUNTED ITEMS, IS ALLOWED TO
BE INSTALLED IN THIS SPACE, UNLESS OTHERWISE APPROVED BY THE RESIDENT ENGINEER.

C. CONTRACTOR IS REQUIRED TO FOLLOW ALL OSHA REGULATIONS CONCERNING
CONSTRUCTION. THE SUPERINTENDENT IS REQUIRED TO HAVE COMPLETED, AS A MINIMUM,
OSHA'S 10-HOUR TRAINING AND BE KNOWLEDGEABLE OF GENERAL SAFETY REQUIREMENTS
FOR CONFINED SPACES, FALL PROTECTION, PERSONAL PROTECTIVE EQUIPMENT, TRENCHING,
SCAFFOLDING, CRANES, ELECTRICAL, ETC. APPLICABLE SUBCONTRACTORS ARE TO HAVE A
COMPETENT PERSON ON SITE WHEN REQUIRED BY OSHA. IF ACCESSING A CONFINED
SPACE, THE CONTRACTOR IS REQUIRED HAVE THEIR OWN CONFINED SPACE AIR MONITOR
AND TO TEST THE AR PRIOR TO ENTERING ANY CONFINED SPACE. IF THE CONTRACTOR
MUST ENTER A SANITARY SEWER MANHOLE, IN ADDITION TO A CONFINED SPACE AR
MONITOR, THEY MUST HAVE PROPER OSHA RESCUE EQUIPMENT FOR A PERMIT REQUIRED
CONFINED SPACE. WHERE IT IS NOT POSSIBLE FOR THE VA TO SHUTDONWN AN
ELECTRICAL PANEL OR CIRCUIT, THE CONTRACTOR MUST PROVIDE AND USE THE
APPROPRIATE SAFETY CLOTHING AND EQUIPMENT AS REQUIRED BY NFPA 70E. THE VA
WILL BE MONITORING THE CONTRACTOR'S COMPLIANCE WITH OSHA REGULATIONS. FAILURE
TO COMPLY IS GROUNDS FOR STOPPING WORK.

D. CONSTRUCTION FOR THIS PROJECT WILL TAKE PLACE IN BUILDINGS THAT REMAIN
OCCUPIED BY HOSPITAL STAFF AND PATIENTS. DUST CONTROL, NOISE, AND VIBRATION
ARE AREAS OF MAJOR CONCERN. THE CONTRACTOR WILL BE REQUIRED TO MAINTAIN AR
TIGHT DUST BARRIERS AND EXHAUST FANS DURING THE DURATION OF DUST PRODUCING
WORK AS SPECIFIED AND DIRECTED BY THE RESIDENT ENGINEER. SEE SPECIFICATION,
SECTION 01010, ARTICLE 1.6, ALTERATIONS, PARAGRAPH PROTECTION, FOR ADDITIONAL
INFORMATION. WORK THAT CREATES EXCESSIVE NOISE AND/OR VIBRATIONS MUST BE
CAREFULLY SCHEDULED AND COORDINATED WITH THE HOSPITAL. THERE WILL BE TIMES
WHEN NOISE OR VIBRATION PRODUCING WORK WILL NOT BE ALLOWED AND IT WILL HAVE
TO BE SCHEDULED FOR OTHER NON-CRITICAL TIMES.

E. VA WILL SHUT DOWN EXISTING UTILITY SYSTEM AS NECESSARY FOR CONTRACTOR TO
PERFORM REQUIRED WORK. CONTRACTOR IS RESPONSIBLE FOR DRAINING EXISTING WET
SYSTEMS, SUCH AS WATER, CHILLED WATER, HEATING WATER ETC. AS REQUIRED TO
ACCOMPLISH NEW WORK. CONTRACTOR IS ALSO RESPONSIBLE FOR RE—FILLING SYSTEMS
INCLUDING ADDING CHEMICAL AS REQUIRED. IT IS ACCEPTABLE TO SALVAGE EXISTING
TREATED WATER IN CLEAN STORAGE CONTAINERS APPROVED BY THE VA, AND RE-INJECT IT
INTO THE SYSTEM UPON COMPLETION OF WORK. ANY TREATED WATER NOT RE-INJECTED IS
TO BE PROPERLY DISPOSED OF.

F. ALL PIPING IN FINISHED ROOMS OR SPACES SHALL BE CONCEALED IN A FURRED CHASE
OR ABOVE THE HARD SUSPENDED CEILING.

G. ACCESS PANELS IN HARD SUSPENDED CEILINGS ARE REQUIRED FOR ALL VALVES, TRAPS,
CLEANOUTS, CONTROLS, ETC. ACCESS PANELS SHALL BE FURNISHED AND INSTALLED
UNDER THE ARCHITECTURAL SPECIFICATIONS.

H. ALL PLUMBING ABOVE FINISHED FLOOR IS TO BE HUNG AS TIGHT AS POSSIBLE TO
STRUCTURE TO ALLOW FOR THE INSTALLATION OF HVAC SYSTEMS. COORDINATE ALL INVERT
ELEVATIONS AND OFFSETS WITH HVAC CONTRACTOR.

I. PLUMBING SHOWN LIGHT IS EXISTING. PLUMBING SHOWN BOLD IS NEW AND PART OF THIS
CONTRACT.

J. SEE PLUMBING FIXTURE SCHEDULE ON SHEET P0.2 FOR TECHNICAL AND DESIGN BASIS
INFORMATION.

. PLUMBING SHALL UTILIZE EITHER CLEVIS OR TRAPEZE HANGER SYSTEMS. SEE DETAIL
2/P6.0 AND MECHANICAL SPECIFICATIONS.

SHEET KEYNOTES

1. DROP DOWN TO SINK WITH 1/2" DOMESTIC COLD AND HOT WATER.

2. DROP DOWN TO HEMODIALYSIS BOX WITH 1/2" DOMESTIC COLD WATER. PROVIDE VACUUM
BREAKER MOUNTED INSIDE SEPARATE RECESSED UTILITY BOX WITH COVER DIRECTLY ABOVE
HEMODIALYSIS BOX. UTILITY BOX SHALL MATCH CONSTRUCTION OF HEMODIALYSIS BOX. SEE
DETAIL 1/P6.0

3. DROP DOWN TO SWINGETTE WITH 1" DOMESTIC COLD WATER AND 1/2" DOMESTIC HOT
WATER.

4, LOCATE AND COORDINATE ISOLATION VALVE LOCATION WITH HVAC TO PROVIDE EASY
ACCESSIBILITY FOR SERVICE FROM HALL/CORRIDOR.

5. DROP DOWN TO WATER CLOSET WITH 1" DOMESTIC COLD WATER.
6. DROP DOWN TO LAVATORY WITH 1/2" DOMESTIC COLD AND HOT WATER.
7. DROP DOWN TO DRINKING FOUNTAIN WITH 1/2" DOMESTIC COLD WATER.

8. CONNECT TO EXISTING DOMESTIC COLD WATER AND HOT WATER RECIRCULATION LOOP AT
THIS LOCATION.

9. CONNECT TO EXISTING DOMESTIC HOT WATER AT THIS LOCATION.

10. CONTRACTOR TO VERIFY EXISTING PLUMBING ROUTING AT THIS LOCATION AND MODIFY AS
REQUIRED TO BE OUTSIDE OF NEW OPERATING ROOMS. COORDINATE ALL MODIFICATIONS
WITH VA AND NEW CONDITIONS.

11. PROVIDE CIRCUIT SETTER AND BALANCE TO VALUE SHOWN.
12. PROVIDE FLEXIBLE COUPLER AT BUILDING EXPANSION JOINT.

13. 1/2" DOMESTIC COLD WATER TO COUNTER MOUNTED ICE MACHINE. PROVIDE REDUCED
PRESSURE BACKFLOW PREVENTER AND 5 MICRON 10" FILTER OSMONICS HYTREX WITH 11"
FILTER CARTRIDGE AND 10" AMETEX CHAMBER. PROVIDE RECESSED UTILITY BOX WITH
SHUT-OFF VALVE AND STOP FOR ICE MACHINE CONNECTION. COORDINATE UTILITY BOX
ROUGH—IN WITH EQUIPMENT AND ARCHITECTURAL DRAWINGS.
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GENERAL SHEET NOTES

22. DROP DOWN TO HOSE BIBB WITH 3/4” DOMESTIC COLD WATER.

A. THIS PROJECT WILL BE ACCOMPLISHED IN PHASES. THE CONTRACTOR IS TO ALLOW A
MINIMUM OF 14 DAYS DOWN TIME BETWEEN EACH PHASE. THIS IS TO ALLOW THE MEDICAL

23. COORDINATE ESTIMATED PIPING DISTANCE FROM THIS LOCATION WITH SHEET CENTER TIME TO RELOCATE PERSONNEL, EQUIPMENT, AND FURNISHINGS. ALL WORK IN A

P2.7.
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GIVEN PHASE (INCLUDING ALL PUNCHLIST ITEMS) MUST BE COMPLETED PRIOR TO THE VA
DOWN TIME. DOWN TIME IS INCLUDED IN THE OVERALL PROJECT SCHEDULE.

. THE CEILING SPACE FROM THE BOTTOM OF THE CEILING GRID TO A MINIMUM OF 6"

ABOVE THE BOTTOM OF THE CEILING GRID IS RESERVED FOR INSTALLATION OF CEILING
MOUNTED ITEMS (I.E. LIGHT FIXTURES, SPEAKERS, DIFFUSERS). NO PIPING, DUCTWORK,
CONDUITS, ETC., EXCEPT DROPS SERVING THE CEILING MOUNTED ITEMS, IS ALLOWED TO
BE INSTALLED IN THIS SPACE, UNLESS OTHERWISE APPROVED BY THE RESIDENT ENGINEER.

. CONTRACTOR IS REQUIRED TO FOLLOW ALL OSHA REGULATIONS CONCERNING

CONSTRUCTION. THE SUPERINTENDENT IS REQUIRED TO HAVE COMPLETED, AS A MINIMUM,
OSHA'S 10—HOUR TRAINING AND BE KNOWLEDGEABLE OF GENERAL SAFETY REQUIREMENTS
FOR CONFINED SPACES, FALL PROTECTION, PERSONAL PROTECTIVE EQUIPMENT, TRENCHING,

SCAFFOLDING, CRANES, ELECTRICAL, ETC. APPLICABLE SUBCONTRACTORS ARE TO HAVE A
COMPETENT PERSON ON SITE WHEN REQUIRED BY OSHA. IF ACCESSING A CONFINED
SPACE, THE CONTRACTOR IS REQUIRED HAVE THEIR OWN CONFINED SPACE AIR MONITOR
AND TO TEST THE AIR PRIOR TO ENTERING ANY CONFINED SPACE. IF THE CONTRACTOR
MUST ENTER A SANITARY SEWER MANHOLE, IN ADDITION TO A CONFINED SPACE AR
MONITOR, THEY MUST HAVE PROPER OSHA RESCUE EQUIPMENT FOR A PERMIT REQUIRED
CONFINED SPACE. WHERE IT IS NOT POSSIBLE FOR THE VA TO SHUTDONWN AN
ELECTRICAL PANEL OR CIRCUIT, THE CONTRACTOR MUST PROVIDE AND USE THE
APPROPRIATE SAFETY CLOTHING AND EQUIPMENT AS REQUIRED BY NFPA 70E. THE VA
WILL BE MONITORING THE CONTRACTOR’'S COMPLIANCE WITH OSHA REGULATIONS. FAILURE
TO COMPLY IS GROUNDS FOR STOPPING WORK.

D. CONSTRUCTION FOR THIS PROJECT WILL TAKE PLACE IN BUILDINGS THAT REMAIN
OCCUPIED BY HOSPITAL STAFF AND PATIENTS. DUST CONTROL, NOISE, AND VIBRATION
ARE AREAS OF MAJOR CONCERN. THE CONTRACTOR WILL BE REQUIRED TO MAINTAIN AR
TIGHT DUST BARRIERS AND EXHAUST FANS DURING THE DURATION OF DUST PRODUCING
WORK AS SPECIFIED AND DIRECTED BY THE RESIDENT ENGINEER. SEE SPECIFICATION,
SECTION 01010, ARTICLE 1.6, ALTERATIONS, PARAGRAPH PROTECTION, FOR ADDITIONAL
INFORMATION. WORK THAT CREATES EXCESSIVE NOISE AND/OR VIBRATIONS MUST BE
CAREFULLY SCHEDULED AND COORDINATED WITH THE HOSPITAL. THERE WILL BE TIMES
WHEN NOISE OR VIBRATION PRODUCING WORK WILL NOT BE ALLOWED AND IT WILL HAVE
TO BE SCHEDULED FOR OTHER NON-CRITICAL TIMES.

E. VA WILL SHUT DOWN EXISTING UTILITY SYSTEM AS NECESSARY FOR CONTRACTOR TO
PERFORM REQUIRED WORK. CONTRACTOR IS RESPONSIBLE FOR DRAINING EXISTING WET
SYSTEMS, SUCH AS WATER, CHILLED WATER, HEATING WATER ETC. AS REQUIRED TO
ACCOMPLISH NEW WORK. CONTRACTOR IS ALSO RESPONSIBLE FOR RE—FILLING SYSTEMS
INCLUDING ADDING CHEMICAL AS REQUIRED. IT IS ACCEPTABLE TO SALVAGE EXISTING
TREATED WATER IN CLEAN STORAGE CONTAINERS APPROVED BY THE VA, AND RE-INJECT IT
INTO THE SYSTEM UPON COMPLETION OF WORK. ANY TREATED WATER NOT RE-INJECTED IS
TO BE PROPERLY DISPOSED OF.

F. ALL PIPING IN FINISHED ROOMS OR SPACES SHALL BE CONCEALED IN A FURRED CHASE
OR ABOVE THE HARD SUSPENDED CEILING.

G. ACCESS PANELS IN HARD SUSPENDED CEILINGS ARE REQUIRED FOR ALL VALVES, TRAPS,
CLEANOUTS, CONTROLS, ETC. ACCESS PANELS SHALL BE FURNISHED AND INSTALLED
UNDER THE ARCHITECTURAL SPECIFICATIONS.

H. ALL PLUMBING ABOVE FINISHED FLOOR IS TO BE HUNG AS TIGHT AS POSSIBLE TO
STRUCTURE TO ALLOW FOR THE INSTALLATION OF HVAC SYSTEMS. COORDINATE ALL INVERT
ELEVATIONS AND OFFSETS WITH HVAC CONTRACTOR.

I. PLUMBING SHOWN LIGHT IS EXISTING. PLUMBING SHOWN BOLD IS NEW AND PART OF THIS
CONTRACT.

J. SEE PLUMBING FIXTURE SCHEDULE ON SHEET P0.2 FOR TECHNICAL AND DESIGN BASIS
INFORMATION.

. PLUMBING SHALL UTILIZE EITHER CLEVIS OR TRAPEZE HANGER SYSTEMS. SEE DETAIL
2/P6.0 AND MECHANICAL SPECIFICATIONS.

x

SHEET KEYNOTES

1. DROP DOWN TO SINK WITH 1/2" DOMESTIC COLD AND HOT WATER.

2. LOCATE AND COORDINATE ISOLATION VALVE LOCATION WITH HVAC TO PROVIDE EASY
ACCESSIBILITY FOR SERVICE FROM HALL/CORRIDOR.

3. DROP DOWN WITH 3/4" DOMESTIC COLD AND HOT WATER TO WALL MOUNTED MIXING
VALVE AND ROUTE SUPPLY IN WALL TO FOOT PEDAL SUPPLY STOP AT EACH SCRUB SINK.

4. CAP 1" DOMESTIC COLD WATER FOR FUTURE STERILIZER UNIT.

5. DROP DOWN TO WATER CLOSET WITH 1" DOMESTIC COLD WATER.

6. DROP DOWN TO LAVATORY WITH 1/2" DOMESTIC COLD AND HOT WATER.

7. DROP DOWN TO SERVICE SINK WITH 3/4” DOMESTIC COLD AND HOT WATER.

8. CONNECT TO EXISTING DOMESTIC COLD WATER AND HOT WATER AT THIS LOCATION.
9. CONNECT TO EXISTING DOMESTIC HOT WATER RECIRCULATION AT THIS LOCATION.
10. RELOCATED SOILED UTILITY SEE SHEET P1.1B FOR DEMOLITION.

11. RELOCATED VERNACARE UNIT. SEE SHEET P1.1B FOR DEMOLITION.

12. PROVIDE CIRCUIT SETTER AND BALANCE TO VALUE SHOWN.

13. DROP DOWN TO SHOWER VALVE WITH 1/2" DOMESTIC COLD AND HOT WATER.

14. 1/2" DOMESTIC COLD WATER TO REFRIGERATOR. PROVIDE RECESSED UTILITY BOX WITH
SHUT—OFF VALVE AND STOP (GUY GRAY MODEL MIB1) FOR REFRIGERATOR CONNECTION.
COORDINATE UTILITY BOX ROUGH-IN WITH EQUIPMENT AND ARCHITECTURAL DRAWINGS.

15. 1/2" DOMESTIC COLD WATER TO ICE MACHINE. PROVIDE REDUCED PRESSURE BACKFLOW
PREVENTER AND 5 MICRON 10" FILTER OSMONICS HYTREX WITH 11" FILTER CARTRIDGE
AND 10" AMETEX CHAMBER. PROVIDE RECESSED UTILITY BOX WITH SHUT-OFF VALVE AND
STOP (GUY GRAY MODEL MIB1) FOR ICE MACHINE CONNECTION. COORDINATE UTILITY BOX
ROUGH-IN WITH EQUIPMENT AND ARCHITECTURAL DRAWINGS.

16. 3/4" DOMESTIC COLD WATER DOWN TO VERNA CARE UNIT. PROVIDE REDUCED PRESSURE
BACKFLOW PREVENTER. VERIFY CONNECTION LOCATIO<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>